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NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR.

NAS5.  TASK NO.

99124 184

AMENDMENT
QSS Group, Inc

TASK TITLE: (NTE 80 characters; include Project name)

426-258-10-16-89 00

EO-1 Ground System Development

MAIL PHONE
CODE

581 301-286-5972

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DA1;E

CODE

Richard Hollenhorst '%/ WL«/ ) /2/) 3/ 29| s81

BRANCH HEAD DATE CODE PHONE
. ‘ / 4
Margaret Caulfield %W Q,u%b@ 0-{//3/7/ 581 301-286-0164
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE cope PHONE
- .
4 Robert S. Lebair, Jr. Aldiarat G Clacy /02/15/4 7 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?
“fIF VES. NEED CODE 303 CONCURRENCE NEXT BLOCK)

CONTRACTING OFFICER'S QUALITY REP. ' DESIGNATED FAM:

[X] NO

oo ....v.\ ] YES

The contractor shall identify and explaln the reason for any dev (To be comp/eted by Contracrmg Off/cer)

or conditional assumptions taken with respect to this Task Order or to any of the o ’ C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: DEC 17 J

The contractor shall complete and submit the required Reps and Certs. )

Contractor will develop specification or statement of work under this task for a future procurement. [X]1 NO [ 1YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ 1YES [X] N/A

Government Furnished Property/Facilities: [ 1 NO [ X ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only)

Onsite Performance: [ 1NO {X]1 YES If yes: [X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk {*) '

Surveillance Plan Attached: [X] NO [ ] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be January 1, 2000.

INCENTIVE FEE STRUCTURE (check one)

X_No.1 No. 2 No. 3 No. 4 No. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical - 75% 25% 50% 25% %

) 770 be completed Dy Contracting Ofhcer)
The target cost of this task orderis ¢ 343,084
The target fee of this task order is $ 9,754
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 352,838

The maximum fee is ¢ 14,256
The minimum fee is $0.

AUTHORIZED: SIGNATUR
THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Lorrie L. Eakin
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR. CODE 303. RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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NASA/GODDARD SPACE FLIGHT CENTER

REQUESTFOR”TASK PLAN / TASK ORDER

RN

CONTRACTOR AGTINO.
NASS- TAiKé AMENDMENT
99124 4
Applicable paragraphs from contract Statement of Work: Function 2D8 >

STATEMENT OF WORK: {Continue on blank paper if additional space is required)
(This is a follow-on to Task 55 under this contract. Task start date is January 1, 2000.)
The contractor shall provide support to the EO-1 Ground system development effort for the following deliverables:

Develop ground system build plans appropriate for EO-1 Project schedules.

Provide system engineering for ground system CM, requirements definition, and design.

Provide detailed design, development and testing of EO-1 ground system software.

Provide rapid prototyping of ground system software subsystems.

Present ground system requirements and design to EO-1 project review panels.

ldentify and integrate COTS and GOTS subsystems into EO-1 ground system as appropriate.

Provide user.services as required by EO-1 Project personnel | to support Project schedules and activities.
Participate in ground system and flight system tests to support EO-1 Project schedules.

Provide requirements analysis, design and development of EO-1 Instrument Data Processing Software.
10. Develop ASIST Front End Data System User's Guide. .

11. Configure and deliver EO-1 Project Database to EO-1 MOC.

12. Develop mission planning products in support of the EO-1 launch, early operations and normal mission operations.
13. Perform regression testing of ground and flight data system deliveries and bug fixes.

DN TP WN

PERFORMANCE SPECIFICATIONS:
All products developed under this task shall meet or exceed EOQ-1 Project requirements.
All products developed under this task shall be produced using accepted Industry practices

APPLICABLE DOCUMENTS:
EO-1 Detailed Mission Requirements L
EO-1 Project Requirements

TASK END DATE: September 30, 2000

MILESTONES/DELIVERABLES AND DATES:

Build 8.0 Update January 31, 2000
Build 8.1 July 31, 2000
Build 8.1 Update September 30, 2000
Front End Data System User's Guide Updates: January 15, 2000; April 15, 2000
EO-1 Project Database Configuration and Delivery January 31, 2000 and monthly* thereafter
(when required to support EO-1 testing)
Regression test reports to be delivered one month following flight and ground data system deliveries.
Final Mission Planning Products due one month prior to EO-1 launch with monthly incremental deliveries *
* Monthly delivery due no later than the last working day of each month.

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above.
Technical: ATR's acceptance of the above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM}:
Richard Hollenharst, building 23, room W223

GSFC FORM 703-1845a



